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REQUEST FOR PROPOSAL FOR 

DESTINATION MEDICAL CENTER 

CITY OF ROCHESTER, MINNESOTA 

 
 

1.1 INTRODUCTION 

The Destination Medical Center Non-Profit Economic Development Agency (the “EDA”), pursuant to its 

contract with the Destination Medical Center Corporation (the “DMCC”), a public, non-profit corporation 

organized under the laws of the State of Minnesota, is seeking a qualified professional firm (the 

“Subconsultant” or “Respondent”) to assist in the planning and establishing a development plan (the 

“Development Plan”) for the Destination Medical Center project (the “DMC Project”) in Rochester, Minnesota, 

as is further described in this Request for Proposal (“RFP”). The EDA is a private, nonprofit corporation 

established under Laws of Minnesota, Chapter 143 (2013-2014 Regular Session), Article 10, and Minnesota 

Statutes, Chapter 317A (the “Governing Acts”).  

The Subconsultant’s Work shall be incorporated into a comprehensive Development Plan, the purpose of which 

is to guide development and investment on the DMC Project over a 20-year period.  The goals of the DMC 

Initiative and the objectives of the DMC Development Plan have been established by the DMCC Board of 

Directors as:  
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A preliminary outline of the content of the Development Plan is included as Exhibit A to this RFP. The EDA 

shall oversee and coordinate the work of the Subconsultant and other planners, advisors and consultants on the 

Project. Coordinating with the EDA, the Subconsultant shall be responsible to perform the Scope of Work 

described in Exhibit B to this RFP.  

The issuance of this RFP constitutes only an invitation to submit proposals to the EDA.  It is not to be construed 

as an official and customary request for bids, but as a means by which the EDA can facilitate the acquisition of 

information related to the purchase of services. Any proposal submitted as provided herein constitutes a 

suggestion to supply information/negotiate and NOT A BID. 

The EDA reserves the right to determine, in its sole and absolute discretion, whether any aspect of the proposal 

satisfactorily meets the criteria established in this RFP, the right to seek clarification from any Subconsultant(s), 

the right to negotiate with any Subconsultant(s) whether or not they submitted a proposal, the right to reject any 

or all proposals with or without cause, and the right to cancel and/or amend, in part or entirely, the RFP. 

The RFP does not commit the EDA either to award a contract or to pay for any costs incurred in the preparation 

of a proposal.  Submission of a proposal as provided herein shall neither obligate nor entitle a prospective 

Subconsultant to enter into an Agreement with the EDA. 

It is understood that any proposal received and evaluated by the EDA can be used as a basis for direct 

negotiation of the cost and terms of a contract between the EDA and the particular firm submitting such a 

proposal.  The EDA reserves the right to negotiate pertinent contract terms concurrently with any number of 

firms as it deems in its best interest, whether or not such firm has submitted a proposal.  In submitting this 

proposal, it is understood by the Subconsultant that the EDA reserves the right to accept any proposal, to reject 

any and all proposals and to waive any irregularities or informalities that the EDA deems is in its best interest. 

Evaluation of proposals by staff or by any other group are advisory only; the EDA may consider or reject such 

evaluation(s) for any or all proposals, such evaluations are for the sole benefit of the EDA, and as such, they are 

not binding upon the EDA nor may they be relied upon in any way by a Subconsultant. 

In the event that this RFP is withdrawn by the EDA for any reason, including but not limited to, the failure of 

any of those things or events set forth herein to occur, the EDA shall have no liability to Subconsultant for any 
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costs or expenses incurred in connection with this RFP or otherwise.  Accordingly, each proposal should be 

submitted in the most favorable terms of costs and programmatic considerations and in a complete and 

understandable form.  The EDA reserves the right to request additional data, oral discussion, or a presentation in 

support of the written proposal.  The EDA is not obligated to respond to any proposal submitted nor is it legally 

bound in any manner whatsoever by the submission of a proposal.  It is the intention of the EDA to enter into a 

contract with the firm(s) with which the EDA can make the most satisfactory arrangements for its needs. 

The EDA has broad rights with respect to the procurement and contracting processes as detailed in this 

proposal.  The EDA may decide to contract with more than one entity to develop the services contemplated 

herein. 

This Request for Proposals (“RFP”) outlines the services, procedures and requirements that have been set forth 

by the EDA for the selection of a Subconsultant to represent the EDA in completing the work described herein 

(the “Scope of Work”).   

 

1.2 PROJECT DESCRIPTION 

The Destination Medical Center (“DMC”) initiative is one of the largest and most innovative economic 

development strategies ever undertaken in Minnesota. Its purpose is to secure Rochester’s and Minnesota’s 

status as a global medical destination now and in the future.  

 

Rochester is a growing city, located approximately 70 miles southeast of the St. Paul/Minneapolis Metropolitan 

Area. The current population of the City is approximately 108,000 residents, with a projection to grow to 

145,000 – 150,000 by the year 2030.  

 

While Rochester is known worldwide for Mayo Clinic, the city is evolving to become a hub for medical 

education, research and innovation.  Rochester is a regional employment center for southeast Minnesota, with a 

current employment base of approximately 105,000 jobs.  The U.S. Bureau of Labor Statistics estimates that the 

labor force within Rochester is 59,000 persons, meaning that the city supports employment that doubles its local 

workforce population.  
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Approximately 51,500 workers commute into the City based on 2011 LEHD and City data. Some 35,000 of 

these persons are estimated to commute downtown. In addition to the employment base, Rochester is estimated 

to attract more than 3 million visitors per year, most of who stay in hotels, attend events and/or appointments 

within the downtown core. 

 

The DMC is a major economic development initiative that will drive significant new job growth and tax base 

for future generations. The DMC will significantly increase and accelerate the demand for private development 

and public infrastructure in this market.  The target of the DMC is to grow the employment base by some 

35,000 – 45,000 jobs and to more than double the visitation from the Mayo Clinic patients/companions, 

business travelers, convention/event goers and other visitors to the City, and particularly the downtown core.  

 

In June 2013, the Governor of Minnesota signed into law the DMC Legislation (Laws of Minnesota, Chapter 

143 (2013-2014 Regular Session), Article 10, which provides for $585 million in State and local funding over a 

20 year period to support public infrastructure projects. The legislation created two new entities charged with 

the responsibility to plan, facilitate and/or oversee the Development Plan process, including:  

 

The Destination Medical Center Corporation (the “DMCC”): a public non-profit corporation, the purpose 

of which is to oversee the development, planning and implementation of DMC strategies.  The DMCC’s board 

is structured to provide the primary stakeholders representation in key decisions related to planning, strategies 

and investments of the DMCC.  

 

The Non-Profit Economic Development Agency (the “EDA”): a private non-profit corporation, the primary 

purpose of which is to provide services to the DMCC, to develop, plan and implement DMC Strategies. The 

services of the EDA are specifically enumerated in the legislation.  
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In addition to the two entities created under the legislation, the City of Rochester (City), Olmsted County 

(County) and the State of Minnesota will remain actively involved in the Project.    In terms of public funding 

and financing, as provided under the DMC Law, the City not only provides a significant contribution of public 

funds, assists the DMCC with its financial administration, and disburses authorized funding by the State and the 

County, it may also issue bonds to further support the Project.  The EDA and its Subconsultant(s) will work in 

close coordination with the City and its financial consultants on a wide variety of financial issues. 

It is anticipated that the DMC initiative will result in $5.6 billion in private investments including Mayo Clinic 

and other private investors, and $585 million for public infrastructure and transportation projects. 

 

1.4 SCOPE OF WORK 

The Subconsultant will need to work in a collaborative process with the EDA (including with other 

Subconsultants), DMCC Board of Directors, the City of Rochester, Olmsted County, Mayo Clinic, the 

University of Minnesota-Rochester and the community to establish the Development Plan.  At a minimum, the 

Subconsultant’s Work should be coordinated with the following plans that impact the project area: 

 

Existing Documents: 

1. Rochester Downtown Master Plan (“RDMP”), August 2010, Adopted as part of the City’s 

Comprehensive Plan in June, 2012 

2. Rochester Zoning Code  

3. UMR Master Plan and Programming Documents 

4. Mayo Clinic Five Year Plan Update, November 2011 

 

Documents in Planning Phase: 

Importantly, the City is also performing work that relates to the Project.  Specifically, the City is separately 

undertaking an updated Comprehensive Plan for the entire City, as well as a Regional Transportation Plan in 
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2014, the timing of which will overlap with the completion of the DMC Development Plan. The EDA and 

EDA’s Subconsultant(s) will work closely with the City to coordinate the DMC Development Plan with the 

City’s Comprehensive Plan and Regional Planning studies.  The EDA will coordinate the work performed by 

Subconsultant(s) with the work performed by the City to ensure efficient sharing and use of information, and, to 

the extent practicable, to avoid unnecessary duplication of efforts. 

1. Rochester Comprehensive Plan, To Be Completed 2014/2015 

2. Rochester Transportation Study, To Be Completed 2014/2015 

 

The full scope of work (“Scope of Work”) to be performed by the Subconsultant is outlined in Exhibit B to this 

RFP. 

 

1.5 PUBLIC PARTICIPATION 

Public participation is a key strategy of the DMC Development Process. A public process has been adopted by 

the DMCC Board which includes opportunities for visioning, information gathering and substantive input on 

the progress of the Development Plan through public forums, outreach activities and social media activities.  

The EDA shall coordinate the public input process.  The Subconsultant(s) shall work with the EDA to facilitate 

the public input process, develop materials and organize/incorporate feedback into the Development Plan.  

 

1.6 PROJECT SCHEDULE 

A tentative schedule for the Development Plan process is included below. The schedule is preliminary in nature 

and may be adjusted at the EDA’s sole discretion.  

 

The following Project Schedule is adopted for the Project as part of this Scope of Work. 

  RFP PROCESS / 
TIMELINE 

EDA Issues Primary Development Plan RFP’s  November 13, 2013 
RFP Information Session (In Rochester)  December 3, 2013 
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RFP Deadline  December 10, 2013 
Subconsultants Shortlisted December 17, 2013 
Subconsultants Interview January 6-7, 2015 
Selection of Subconsultants January 10, 2015 
DMCC Board Meeting – Introduce Subconsultants / 
Recommendations for Approvals As Applicable 

January 16, 2015 

Execution of Contracts (No Later Than)  January 20, 2015 
 

 

1.7 QUALIFICATION REQUIREMENTS 

Each Subconsultant must demonstrate knowledge and experience in the area(s) for which Services are 

proposed. The firm or entity and the individuals proposed for the Project must have recent experience with a 

project(s) of similar or greater scope and complexity and direct experience with the urban design of a downtown 

city within the past five (5) years.  The specific criteria to be considered by the EDA in the selection of the 

Subconsultant firm including but not limited to: 

 

1. Experience of the proposed project personnel; 

2. Time availability and commitment of the proposed project personnel to the Project; 

3. Accessibility of Subconsultant’s office and staff to the project site;  

4. Creativity and/or knowledge of user requirements as demonstrated by the Subconsultant; 

5. Experience of the firm or entity in similar project(s); 

6. Commitment to diversity; 

7. References for the personnel and firm; 

8. Competitiveness of proposal;  

9. Acceptance of Consulting Services Agreement and its attached Scope of Work  

 

1.8 PROPOSAL REQUIREMENTS 

Firms interested in responding to this RFP should deliver six (6) copies of the written proposals to EDA at the 

address below no later than 12:00 Noon (CST) on December 10, 2013. The proposals should be provided in 

both hard copy and electronic form. The electronic form of the document may be emailed or sent on a disk 
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accompanying the proposal.  Delivery of only an electronic copy of the proposal is not acceptable. A facsimile 

copy is also not acceptable.  Proposals received after the deadline, or which do not comply with the 

requirements of this RFP shall be rejected. The address to which proposal should be sent is: 

 

DMC Economic Development Agency 

Attention: Lisa Clarke, Executive Director 

C/O: Mayo Clinic Public Affairs Department  

200 First St SW 

Rochester, MN  55905 

(507) 266-4399 

 

All questions should be directed via email to the person(s) listed below. Questions should be forwarded to the 

person(s) listed below no less than three (3) days prior to the submission deadline. The person(s) listed below 

will do his/her best to respond to any questions prior to the submittal but failure to do so will not result in an 

extension of the deadline. 

 

Lisa Clarke, Executive Director of EDA, Clarke.Lisa@mayo.edu 

Additionally, on December 3, 2013 the EDA will host a RFP informational session in Rochester, Minnesota. 

The meeting will be held from 10:00am to Noon at the Mayo Civic Center. Representatives of the EDA will be 

available to provide information and answer specific questions related to the proposal.  

Proposals for Subconsultant Services must include the following material and information: 

Section 1: Cover letter (Limit to 2 Pages); 

Section 2: Brief summary of the firm’s qualifications and experience; 

Section 3: Organizational chart of the Subconsultant’s personnel to be assigned to the Project and a matrix 

of time commitment and availability of these personnel; 

Section 4: Resumes of personnel assigned by the Subconsultant to the Project, including: 
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  i. Relevant experience 

  ii. Summary of current workload for each individual; 

Section 5: Three (3) references for the firm or entity, all for projects executed in last five (5) years.  All 

three (3) projects should have been led by the senior staff person proposed to lead this Project.  

At least two (2) should include senior staff members that are proposed for this Project Team; 

Section 6: Description(s) of any other subconsultants, contractors, service providers or advisors to be 

proposed to be employed by the Subconsultant;   

Section 7: A brief (bullet) description of the work and deliverables and/or materials to be completed and/or 

reviewed in each month of the Project.  The schedule should follow the general schedule for 

completion of work included in this RFP. The Subconsultant should also provide its comments to 

the schedule with this submittal; 

Section 8: A proposed fee schedule (in the form attached in Exhibit B-3) 

Section 9:  A commitment to diversity evidenced by such factors as the actual diversity among its existing 

or proposed team members or the existence of an affirmative action plan addressing the diversity 

issues. 

Section 10:  Insurance Certificates (see Exhibit B-2); 

Section 11: Written description of current litigation involving the Subconsultant;  

Section 12:  Confirmation of Acceptance of Base Form and Comments to the Consulting Services Agreement 

and Scope of Work (See Exhibit B);  

Section 13:  Supplemental Information. Inclusion of such information is option and should only be included if 

information is specifically relevant to the scope of work outlined herein; and 

Section 14: Acknowledgement and Attestation Form (See Exhibit C) 

 

The Proposal must be provided in an 8.5” x 11” folder and tabbed (or separated) to correspond to the list of 

submittal requirements outlined above. Subconsultants must provide all of the information required in each of 

the above referenced sections. Failure to do so may cause that Subconsultant to be disqualified from 

consideration by the EDA. 
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The EDA may elect to conduct oral interviews with selected Subconsultants after review of each firm’s 

Proposal.  The EDA reserves the right to short-list firms for interviews or to interview all Subconsultants. 

 

Nothing contained in this Request for Proposal shall be considered a commitment by the EDA to award a 

contract or compensate any Subconsultant for costs incurred in the preparation of a proposal in response to this 

RFP.  Each Subconsultant expressly waives any and all rights to materials or documents submitted in response 

to this RFP. 

 

If selected, the Subconsultant agrees to negotiate the Consulting Services Agreement and Scope of Work in 

good faith with the EDA.  Selection of a Subconsultant(s) shall not be considered a commitment by the EDA 

until such time as the Consulting Services Agreement is executed by both the EDA and selected Subconsultant.  

The EDA is not responsible for any costs incurred by a Subconsultant in connection with the review, 

negotiation and/or execution of the Consulting Services Agreement.   

 

The EDA reserves the right to approve or reject any and all personnel employed by the Subconsultant assigned 

to the Project and any Subconsultants proposed for the Project.  The EDA will receive and review all Proposals 

in its discretion and according to the process that it develops, and the EDA reserves the right to accept or reject 

any and all portions of Proposals submitted in response to this RFP.  Furthermore, the EDA reserves the right to 

reject any and all Proposals or to waive informalities in any Proposal or to accept any Proposal in its sole and 

absolute discretion. It is intended that award of this Proposal will be made to the Subconsultant who is 

responsive, competitive, and qualified to perform the work as determined in the sole and absolute discretion of 

the EDA.  

 

1.9  CONTRACT AWARD AND CONTRACT 

1. Award Discretion - While the EDA may ultimately decide to enter into a contract with that person or 

firm with which the EDA can make the most satisfactory arrangement for meeting its needs, the EDA is 

not obligated to award any contract or respond to proposals submitted, nor is it legally bound in any 

manner whatsoever by the submission of a proposal. 
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2. Multiple Firms - The EDA may retain more than one (1) firm.  If a Proposal is limited to certain 

responsibilities, the Proposal must clearly state the work proposed to be performed, and the items not 

included in the Proposal. 

 

3. Changes - The EDA shall have the right at all times to require changes in, additions to, or deletions 

from the work contemplated by the contract documents, and the same shall in no way make void the 

contract.  Changes and additions resulting in increased costs shall be made only pursuant to a written 

contract amendment issued by the EDA and bearing the acceptance endorsement of the Subconsultant.  

Deletions from the scope of work required may be made at the sole discretion of the EDA. 

 

4. Evaluation of Proposals - Proposals will be evaluated by a sub-committee made up of members of the 

EDA Board of Directors.  A maximum of three (3) Subconsultants will be short-listed for in-person 

interviews.  Interviews will be conducted in Rochester by members of the EDA sub-committee.  The 

EDA sub-committee shall make recommendations to the EDA Board of Directors.  The EDA Board of 

Directors shall select the Subconsultant to be retained for the project.  

 

Additionally, the EDA will bring forward to the DMCC for approval those Subconsultants that the EDA 

and DMCC Board chairs agree are of material significance or interest to the community. 

 

5. Evaluation Factors - Evaluation factors shall include, but are not limited to, the following: 

a) Subconsultant’s expertise and experience. 

b) Subconsultant’s key staff proposed to be assigned to perform work for the Authority 

c) Subconsultant’s past performance. 

d) Subconsultant’s telephone or in-person interview, if requested. 

e) Hourly Billable Rate (Cost) 

f) Subconsultant’s commitment to diversity. 
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6. Criteria Compliance - The EDA reserves the right to determine, in its sole and absolute discretion, 

whether any aspect of a Proposal satisfactorily meets the criteria established in this RFP. 

 

7. Additional Information Requests - The EDA reserves the right to request additional information from 

Subconsultants during any phase of the proposal evaluation process.  During the evaluation and 

selection process, the EDA may require the presence of Subconsultant’s representatives to make 

presentations and answer specific questions.  Notification of any such requirements will be given as 

necessary. 

 

8. Conditions of Award - The EDA may elect not to award a contract solely on the basis of this RFP, and 

will not pay for the information solicited or obtained.  The information obtained will be used in 

determining the alternative that best meets the needs of the EDA. 

 

1.10 OTHER GENERAL PROVISIONS 

1. Confidentiality - Information supplied by the Subconsultant to the EDA is subject to the Minnesota 

Government Data Practices Act, Minnesota Statutes, Sections 13.01 et seq.  Such information shall 

become public unless it falls within one of the exceptions in the Act, such as security information, trade 

secret information, or labor relations’ information pursuant to Minnesota Statute Section 13.37.  If the 

Subconsultant believes any non-public information will be supplied in response to the RFP, the 

Subconsultant shall take reasonable steps to identify and provide reasonable justification to the EDA 

regarding which data, if any, falls within the Minnesota Government Data Practices Act exceptions.  

However, the Subconsultant agrees as a condition of submitting a proposal that the EDA will not be held 

liable or accountable for any loss or damage which may result from a breach of confidentiality as may 

be related to the responses submitted. 

 

The EDA will not consider any cost information and references submitted by the Subconsultant to be 

non-public, confidential or trade secret material.  Simply stating that the document is confidential or 

making a blanket claim of confidentiality without proper supporting justification is also not a valid 

reason to declare the document confidential. 
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2. Modification or Withdrawal of Proposal - Unauthorized conditions, limitations, or provisions 

attached to a proposal may cause its rejection.  No oral, telephonic, e-mail, or facsimile (FAX) proposals 

or modifications will be considered. 

 

A Proposal may not be modified, withdrawn, or canceled by the Subconsultant for a period of three (3) 

months following the time and date designated for receipt of Proposals. Any such modification, 

withdrawal or cancellation shall be submitted in writing to the Contact Person. 

 

Before the time and date designated for receipt of Proposals, no Proposal may be released or physically 

withdrawn, but any Proposal submitted may be modified, canceled, or withdrawn by written notice to 

said Contact Person.  Such notice shall be in writing over the signature of Subconsultant. The original 

over the signature of the Subconsultant shall be mailed and received on or before the date and time set 

for receipt of Proposals, and it shall be so worded (if original Proposal is modified) so as not to reveal 

the amount of the original Proposal.  Written withdrawal or cancellation by Subconsultant of a Proposal 

prior to the Proposal opening will nullify the Proposal.  However, the original Proposal shall not be 

physically returned to the Subconsultant until after the time for receipt of the Proposals. 

 

Withdrawn or canceled Proposals may be resubmitted up to the time designated for the receipt of 

Proposals, provided that the resubmitted proposal is in conformance with this RFP. 

 

3. Equal Opportunity Statement – Subconsultant agrees to comply with the provisions of all applicable 

federal, state, and local laws and regulations pertaining to civil rights and nondiscrimination. 

 

4. Non-Discrimination – Subconsultant will not discriminate against any employee or applicant for 

employment because of race, color, creed, religion, ancestry, sex, national origin, affection preference, 

disability, age, marital status, status with regard to public assistance, or status as a disabled veteran or 

veteran of the Vietnam era.  Such prohibition against discrimination shall include, but not be limited to, 
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the following:  employment, upgrading, demotion or transfer, recruitment, layoff or termination, rates of 

pay or other forms of compensation, and selection for training.   

 

5. Extension of Time - The EDA reserves the right to extend the proposal due date.  If a Subconsultant 

needs an extension of time to prepare the proposal a written request should be forwarded no later than 

two (2) business days prior to the due date of this RFP.  The request should be directed to the address 

noted in Section 1.8, Contact between Subconsultant and the EDA - Questions.  The granting of an 

extension will be based on the number of such requests, and the reason(s) for each request.  The EDA 

reserves the right to extend the submission deadline only at the discretion of the EDA and not at the 

mere request of the Subconsultant(s). In the event of an extension, prospective Subconsultant(s) will be 

notified immediately and appropriate addenda will be issued. 

 

6. Addenda - The EDA reserves the right to add, change, or delete any provision or statement in the 

RFQ/RFP at any time prior to the proposal due date.  If it becomes necessary to revise any part of the 

RFQ/RFP, addenda to the RFP will be provided to all Subconsultants assure receipt of all addenda. 

 

7. Right to Withdraw RFP - The EDA reserves the right to withdraw, cancel, and/or amend, in part or 

entirely, this RFP for any reason and at any time with no liability to any prospective Subconsultant for 

any costs or expenses incurred in connection with the RFP or otherwise. 
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EXHIBIT A 

DMC DEVELOPMENT PLAN 

CONTENT OUTLINE 

 
 
 

Attached with this Exhibit A is a preliminary outline of the structure and content of the Development Plan. The 
Development Plan will be complementary to City, County and regional planning documents. This outline is 
preliminary in nature subject to change as the project moves forward. 

 
DEVELOPMENT PLAN – PRELIMINARY OUTLINE OF CONTENT 
 
1.0 Introduction 

 Statement of Purpose / Recitals  
 Overview of Planning Process  
 Statement of Goals & Objectives (General / Specific to State & Local) 
 Definitions 

 
2.0 Project Status Update  

 Current Project Status – Planned vs. Implemented  
 Development, Land Use and Public Infrastructure 
 Transportation and Transit Improvements 
 Strategic Partnerships and Alliances  
 Programs and Services  

 Report on Targeted Investments & Economic-Fiscal Impacts Achieved 
 Estimated Total Private Investment  
 Fiscal Impacts – State, Region, County and City  
 Jobs Impacts  
 MBE / WBE and Other Targeted Reporting 

 Report on Progress of Workforce Development Programs 
 MBE / WBE / SBE Reporting  

 Summary Report - Statement of Findings, with Evidence  
 Finding #1 - Sufficient to indicate relationship to state / local objectives 
 Finding #2 - Affords maximum opportunity for private sector investment 
 Finding #3 - Conforms to the City’s General Plan and consistent with the City’s 

Comprehensive Plan 
 Finding #4 - Conforms to approved local / regional transportation plans 
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 Finding #5 - Complementary to Mayo Clinic Strategic Plan / Master Plan 
 
3.0 Summary of Strategic Priorities (Next 5 Years)  

 Strategic Initiatives and Growth Sectors (7 Core Areas) 
 Economic-Fiscal Impact Projections 
 Jobs and Targeted Employment Projections 
 Transformation Projects/Catalysts 

 
4.0 Population, Demographic and Market Data  

 Population and Demographic Data  
 Population Growth Patterns & Trends  
 Sub-District Population / Demographic Characteristics 
 Population / Employment Projections  
 Growth Trends, Investment and Spending Patterns 

 Visitation & Demand Data 
 Visitor Populations and Demographic Profiles  
 Estimated Spending Patterns  
 Infrastructure / Programming Demand Profile  

 Market Research By Seven Core Focus Areas   
 Health & Wellness  
 Commercial, Research and Technology    
 Hotel and Hospitality  
 Residential / Livable City  
 Retail, Entertainment & Cultural  
 Learning Environment  
 Parks and Recreational  

 
5.0 Master Plan 

 Planning Goals & Objectives  
 Definition of Sub-Districts / Methodology for Selection  
 Planning Criteria & Principles  
 Land Use Assumptions  

 Summary of Existing Conditions  
 Outline City Land Use Policies  
 Primary Access and Connections  
 Parks and Open Space Connections  

 Neighborhood & District Development Plans  
 Summary of Seven Core Areas of Focus / Districts 
 Recommendations for Highest & Best Use / Program By Area 
 Building Height, Scale & Density Considerations  
 Framework for Streetscape Guidelines 
 Framework for Site & Building Design Guidelines 
 Signage & Wayfinding 
 Incentive Programs & Bonuses 
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 Phasing Strategies  
 Environmental & Sustainability Targets  

 Climate Analysis  
 Solar Access / Street Orientation  
 Outline Construction and Building Incentives / Programs  
 Public Sustainability Plan / Targets 

 Historic District & Preservation Planning 
 Inventory of Historic Landmarks & Assets 
 Inventory of Historic Districts  
 Planning Criteria 

 Transportation & Transit Corridors  
 Vehicular Traffic and Circulation  
 Public Transit / Multi-Modal Circulation  
 Alternate Transportation / Pedestrian / Bike Path Circulation  

 Signage and Wayfinding Requirements  
 Coordination with Infrastructure / Transit Plans  

 
6.0  District Infrastructure Master Plan  (Non-Transportation) 

 Planning Goals & Objectives  
 Priority Investment Guidelines / Target Areas for Investment  
 Summary of Conformance with City Comprehensive Plan / Other 
 Sub-District Street & Surface Improvements  

 Street & Surface Improvements  
 Storm Sewers, Wet Utilities & Dry Utilities 
 Other (e.g. Municipal Improvements, Bridges, Skyways, Subways, etc.) 
 Project Design Criteria 
 Sub-District Street & Surface Improvements (continued) 
 Projected Development Budget / Phasing – 5 Years 
 Coordination with City Capital Improvement Plan 
 Projected Development Schedule / Phasing – 5 Years 
 Projected Annual Operations & Maintenance Budgets 

 Parking Developments  
 Parking Demand Analysis / Coordination with Transportation Plan 
 Development Parcels, Programming, Coordination to Master Plan 
 Acquisition, Demolition & Site Preparation Requirements  
 Projected Development Budget / Phasing – 5 Years 
 Coordination with City Capital Improvement Plan 
 Projected Development Schedule / Phasing – 5 Years 
 Projected Annual Operations & Maintenance Budgets 

 Open Space and Park Requirements  
 Open Space / Park Parcels  
 Parks / Open Space Improvements  
 Project Design Criteria  
 Projected Development Budget / Phasing – 5 Years 
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 Coordination with City Capital Improvement Plan 
 Projected Development Schedule / Phasing – 5 Years 
 Projected Annual Operations & Maintenance Budgets 

 Parcel Development  
 Identify Development Parcels / Criteria 
 Sites / Potential Areas for Land Assembly  
 Demolition / Site Preparation Requirements  
 Other Requirements  

 Required Approvals and Outline of Contingencies  
 
7.0  Transportation Plan 

 Planning Boundaries and Requirements (Note: Improvements will be within City Boundaries) 
 Goals & Objectives of Plan 
 Overview of Transportation Management System Current vs. Planned 
 Demand Analysis – Regional / Local  

 Growth Projections – Regionally / Locally  
 Demand Projections – Peak / Non-Peak Periods   
 Growth & Demand Management Strategies  

 Regional Improvements (Coordination With City/County Planning and Identification of Potential 
Improvements within the City boundaries) 
 Travel & Transit Patterns and Options 
 Transportation Improvements / Phasing  
 Street Right-Of-Way, Land Use Considerations  
 Conflicts / Consistencies with Current Planning Documents  
 Projected Development Budget / Phasing – 5 Years 
 Coordination with City / County Capital Improvement Plan 
 Projected Development Schedule / Phasing – 5 Years 
 Projected Annual Operations & Maintenance Budgets 
 Coordination with Regional Railway Studies / Initiatives 

 District Improvements  
 Travel & Transit Patters and Options 
 Transportation Improvements / Phasing  
 Street Right-Of-Way, Land Use Considerations 
 Conflicts / Consistencies with Current Planning Criteria 
 City Comprehensive Plan 
 Neighborhood Plans and Other  
 Projected Development Budget / Phasing – 5 Years 
 Coordination with City / County Capital Improvement Plan 
 Projected Development Schedule / Phasing – 5 Years 
 Projected Annual Operations & Maintenance Budgets 

 
 
8.0 Finance Plan - Development & Investment Priorities  

 Public Funding Priorities and Investment Objectives  
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 Detailed Sources of Funds Summary – 5 Years  
 Projected DMC State Aid, Local Match and Transit Funding 

 Detailed Summary of Uses of Funds – 5 Years  
 Projections of Other Public Sources (e.g. Federal, Transit, etc.) 
 Other Revenue Sources (e.g. Fees, Contributions, Grants, etc.) 

 Consolidated Project Budget (Projected)  – First 5 Years  
 Finance Assumptions / Bond Rating Summary  
 Investment Risk Analysis  
 Guidelines & Requirements for Funding Applications 
 Underwriting Criteria 

 
9.0 DMCC Business Development Priorities & Strategies  

 Establish Strategy, Including Priorities, Goals and Objectives 
 Criteria for Target Investments / ROI 
 Partnerships / Business Diversification / Economic Growth 
 Business Development / Marketing Strategy  
 Phasing Strategy / Targets Next 5 Years  

 Identify Opportunities for Partnerships and Business Development  
 Identify Potential Resources / Investment Platforms  

 Business Development Programs  
 Venture Capital  

 Establish Criteria for Targeted Business / Work Force Development  
 
10.0 Community Outreach & Programming Priorities & Strategies  

 Establish Strategy, Including Priorities, Goals and Objectives for 
 On-Going Community Engagement / Input 
 Economic Development, Business and Tourism Programs / Services 
 Phasing Strategy / Targets Next 5 Years  

 Identify Opportunities for Partnerships and Collaborations  
 Establish Criteria for Review of Outreach, Programs and Services  

 
11.0 Marketing & Communication Priorities & Strategies  

 Establish Marketing Strategy, Including Priorities, Goals and Objectives 
 Global, National, Regional and Local Positioning Strategy  
 Brand Development Strategies   
 Sponsorship / Promotional Strategies  
 Phasing Strategy / Targets Next 5 Years 

 Communications and PR Strategy, Including Priorities, Goals and Objectives  
 Summary of Audiences / Communications Needs  
 Identify Strategies / Methods of Communications  
 Phasing Strategy / Targets Next 5 Years  

 Criteria for Evaluating Marketing Proposals  
 
12.0 DMCC Operations Plan – 5 Years  
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 Operating Plan Summary  
 Staffing Plan Summary  
 Operating Budget  - 5 Years  

 Sources of Revenue (G&A, Fee, Grants, Sponsorships, etc.) 
 Projected Expenses  (G&A, Project, etc.)  

 Consolidated Balance Sheet   
 Consolidated Income Statement 
 Guidelines for Reporting / Budgetary Requests and Approvals  

 
 
13.0 Exhibits 

 Evidence for Findings 
 Form(s) and Procedures for Funding Applications 
 Forms of Development and/or Grant Agreement for Project Funding 
 Form(s) of Forgivable/Low-Interest Loan Agreement 
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EXHIBIT B 

BASE FORM OF CONSULTING SERVICES AGREEMENT,  

SUBCONSULTANT SCOPE OF WORK & INSURANCE REQUIREMENTS 

 
 
 

The following provides an outline of the requirements for the base form of agreement, scope of work and 

insurance requirements that will be associated with the Subconsultant’s Scope of Work.  

 

Base Form of Agreement 

The Subconsultant agrees to use the EDA’s base form of agreement (the “Consulting Services Agreement”) 

which shall be provided to the Subconsultant as part of the request for information and/or outline of 

requirements for the interview, if the Subconsultant is shortlisted for the Project. The Subconsultant shall be 

required to submit comments to the Consulting Services Agreement in writing to the EDA at the time of the 

Subconsultant’s Interview. The EDA reserves the right to accept or reject comments in its sole and absolute 

discretion.  

 

Scope of Work 

Attached hereto as Exhibit B-1 is a draft of the scope of work (“Scope of Work”) to be attached to the 

Consulting Services Agreement. This Scope of Work is preliminary in nature and subject to change in 

accordance with the terms and conditions of the RFP.  The final scope of work shall be attached as an Exhibit to 

the Consulting Services Agreement.   

 

Firm(s) that desire to respond to more than one of the RFP’s for the DMC Development Plan may do so.  In 

such cases, it would be acceptable for this firm(s) to submit only one response and qualifications package.  

However, in additions to the requirements outlined in a specific RFP, the firm(2) must also provide: 

 

1. A cover letter that indicates the RFP’s to which the firm(s) is responding  

2. Demonstrated capabilities and experience in each of the subject areas 
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3. A fee proposal based on the individual requirements and proposed fee schedule for each scope of work 

and a total for the combined scope of work proposed by the Subconsultant.  The Consultant should 

indicate where efficiencies may be gained by this approach (e.g. project administration, reimbursable, 

etc.). 

 

Insurance Requirements 

Attached hereto as Exhibit B-2 is a preliminary outline of the types and limits of insurance to be maintained by 

the Subconsultant. The Subconsultant is required to provide its existing Insurance Certificates as part of the 

response to the RFP.   

 

Fee Proposal 

Attached hereto as Exhibit B-3 is the form for the Subconsultant’s Fee Proposal. 

 

 

 

 

 

 

 

 

 

 

 

 

 

 

 

 

  



 
 

EXHIBIT B-1 
DESCRIPTION OF DESIGNATED SERVICES 

INFRASTRUCTURE PLANNER  
DMC DEVELOPMENT PLAN  

 
 

BASIC SERVICES 

 
The Basic Services to be provided by the Subconsultant are described herein. 

 

The Subconsultant shall be part of a planning team (the “Planning Team”) that will work with the EDA to 

complete the DMC Development Plan, including the receipt of final approvals of the document(s). The 

EDA will be responsible to lead the Development Plan process and to coordinate the activities of the 

Planning Team. The Subconsultant shall be responsible to coordinate its work with the work of the EDA, 

its designated representatives, other Subconsultants and other third parties assigned to the project.   

 

With the EDA, the Subconsultant will also be participating in the public input process which has been 

approved for the project, including attending four (4) public forums during the Development Plan process, 

three (3) of which shall be facilitated directly by the Subconsultant with the Master Planner and 

Transportation Planner. 

 

The EDA will coordinate the completion of the DMC Development Plan with the City of Rochester and 

Olmsted County to ensure the DMC Development Plan is consistent with the City’s General Plan and is 

coordinated with the City’s Comprehensive Plan and Regional Transportation Plans, which shall be 

undertaken during the period of the Consulting Services Agreement. The Subconsultant shall assist the 

EDA in coordinating this work, including preparing and/or reviewing documents and participating in 

project meetings, calls and other activities as required by the EDA. 

 

At the request of the EDA, the Subconsultant shall provide to the EDA, or its designees, any reports, 

presentations or other information.  

 

The drawings, specifications, reports and all other documents prepared by the Subconsultant (the “Work 

Product”) are instruments of service, and the Subconsultant shall relinquish any ownership interest in said 

Work Product. The Subconsultant shall use the Work Product it prepares only in the interest of the Project.  

 

A. PROJECT ADMINISTRATION AND MANAGEMENT SERVICES 

The Subconsultant shall perform the following:  

 



.01 Project Administration services consisting of administrative functions associated with the work 

including, but not limited, to consultation, meeting correspondence and directing the work of its 

staff and any approved third parties related to the execution of this Scope of Work. 

  

.02 Disciplines Coordination / Document Checking services consisting of coordinating the work of 

the Subconsultant with the work of other disciplines involved in the Project. The Subconsultant 

shall provide a complete and coordinated report for the Project.  The Subconsultant shall be 

responsible to coordinate the work of the Planning Team to provide a complete and coordinated 

set of planning documents for the project. 

 

.03 EDA Consulting / Review services consisting of consultation and preparation of materials to be 

used with the City, County, State or other agencies as may be required for the completion of work 

on the Project and as approved, in advance, by the EDA.  

  

.04 EDA-Supplied Data Coordination, including: 

 

 .01 Review and coordination of data furnished for the Project 

 .02 Assistance in establishing user criteria 

.03 Assistance in obtaining data, including, where applicable, documentation of existing 

conditions. 

 

.05 Schedule Development / Monitoring. Services consisting of coordination and completion of this 

Scope of Work.  Any changes to the Scope of Work shall require the approval of the EDA and the 

Subconsultant. The EDA shall resolve any conflicts between the Scope of Work of the 

Subconsultant and other third party Subconsultants, the City, the County or outside stakeholders. 

 

.06 Facilitate Community Input Process services consisting of working with the EDA to develop 

and facilitate the community input process, including participating in four (4) public forums. As 

required by the EDA, the Subconsultant shall be responsible to develop the materials for these 

meetings, facilitate the process for input and coordinate the materials that may come from other 

Planning Subconsultants and/or third parties.  All materials shall be approved by the EDA at least 

three (3) days prior to the meeting date.  

 

.07 Presentation. Services consisting of presentations and recommendations by the Subconsultant to 

the EDA, DMCC, and other groups as requested by the EDA, including at Public Forums to 

receive input on the progress of the documents. 

 



.08 Third Party Work and Administration. With the written approval of the EDA, the 

Subconsultant may retain third parties to assist in the completion of the work. The EDA shall have 

the right to review and approve the firm(s), the form of contract and the scope of work to be 

undertaken by said third party. EDA approval shall be provided at its sole and absolute discretion.  

Administration of the work of said third party shall be the responsibility of the Subconsultant, 

including without limitation: 

 

.01 Establishing procedures and documentation for the qualification and selection of third 

parties for all phases of the work 

.02  Providing a detailed summary and analysis of all third party proposals for review and 

approval by the EDA 

.03  Negotiating a contract for services in accordance with the terms and conditions of the 

Consulting Services Agreement 

.04  Providing the EDA with copies of the contract for services and any other agreements by 

and between the Subconsultant and the third party in a form acceptable to the EDA 

 .05 Administering all contracts and agreements with the third party 

 

B. INFRASTRUCTURE MASTER PLANNING SERVICES 

 

.01 Base Document Review consisting of:  

 

.01 Review of all Project data and previously prepared design studies, including without 

limitation:  

 

1. Rochester Downtown Master Plan (“RDMP”), August 2010, Adopted as part of the 

City’s Comprehensive Plan in June 2012 

2. UMR Master Plan and Programming Documents 

3. Mayo Clinic Five Year Plan Update, November 2011 

4. City of Rochester Capital Improvements Plan 

5. Infrastructure Master Plan for Rochester, Minnesota, April 2013 

 

And other documents as may be provided by the EDA, City or County. 

 

.02  Coordination with the City, County and Regional Transportation Group 

	  
.01	   With	  the	  EDA,	  work	  with	  the	  City,	  County	  and	  regional	   transportation	  planning	  groups	  

to	   coordinate	   the	   Infrastructure	   Master	   Plan	   with	   the	   City	   Comprehensive	   Plan	   and	  
Regional	  Transportation	  Plan	  documents.	  	  

 



 

.03  District Analysis consisting of: 

.01 General location, boundaries and orientation of the planning area(s), landscape and 

physical characteristics of the property 

 .02 Regional and local relationship of the area and its infrastructure 

 .03 On-site observations 

 .04 Evaluation of movement systems, traffic and parking studies, as available 

 .05 Review of the survey and topography analysis, as available 

 .06 Review of connection and integration of surrounding land uses, existing and proposed 

 .07 Review of overall area analysis and evaluation 

.08 Review of zoning classifications of surrounding uses 

 

.04 Market and Other Analysis. Review and analysis of data, as appropriate and relevant, resulting 

from the community input process, market studies, community organizations, Mayo Clinic and  

sources deemed reliable that may influence programming, planning and phasing of the Master 

Plan.   

 

 The Subconsultant shall work with the EDA, market consultant(s), economic-fiscal impact 

consultant and other third parties to refine the assumptions related to programming, phasing and 

absorption for the Development Plan.  

  

.05  District Development Planning consisting of analysis, preparation and comparative evaluation of 

area, based on: 

 

.01 Coordinate with the EDA, Project Manager and others as identified on the location of 

critical site features, roadways, utility and regional infrastructure. 

.02 Development and infrastructure phasing 

 .03 Street & surface improvements 

.04 Utility services 

.05 Other improvements (e.g., bridges, skyways, subways, etc.) 

.06 Parking developments 

.07 Open space and park requirements 

.08 Development parcel assembly and preparation 

 

 

.06 Infrastructure Plan Documentation  

 



.01 Prepare the Infrastructure Master Plan documentation as described in the Deliverables 

section of this Scope of Work.  Coordinate documents within context of Development 

Plan. 

 

 

C. DELIVERABLES 

At a minimum, the Consultant will provide the following materials under this Scope of Work: 

 

.01 On-Going Documentation. The Subconsultant shall provide the EDA updates as requested by the 

EDA for their review and comment based on the Scope of Services outlined above and the 

schedule for completion outlined herein. The Subconsultant shall make changes to the design and 

other documents as requested by the EDA.   

 

.02  Review of Materials and Issuance of Final Deliverables. All deliverables shall be issued in draft 

form upon the completion date outlined herein and the EDA shall be given the opportunity to 

review, comment and request reasonable changes and/or additions prior to issuance of the final 

version of said deliverable. Notwithstanding the foregoing, the targeted date for completion of the 

work will be automatically extended as needed to provide the EDA additional time to review the 

deliverables and the Subconsultant additional time to make changes to the deliverables in 

accordance with this provision of the Contract.   

 

.03  Participation in Meetings, Work Sessions and Calls. The Consultant shall be required to 

participate in bi-weekly meetings, work sessions and/or conference calls or as otherwise 

reasonably required by the EDA to complete the Scope of Work. The Consultant shall attend at 

least one meeting per month in person or as otherwise directed by the EDA. 

 

In addition to the above, the Consultant will be required to present on-going updates to the EDA 

Board of Directors and DMCC Board of Directors in accordance with their bi-monthly meeting 

schedule. Additionally, the Consultant will be asked to attend the four (4) public forums for the 

project. Finally, the Consultant may be asked to attend certain meetings during the sixty (60) day 

public comment period. The “in person” meetings will be coordinated to maximize the efficient 

use of the time and resources to the extent practicable. 

 

.04  Sub-District Infrastructure Improvements. The Consultant shall complete sub-district studies 

based on the information gained during the Development Plan process and in coordination with 

the EDA and Master Plan area utilization studies. The sub-districts will be based on the seven (7) 

core themes identified in the legislation, including: 



 

a. Health and Wellness 

b. Commercial, Technology and Research 

c. Hotel/Hospitality 

d. Retail, Dining, Arts and Entertainment 

e. Learning Environment  

f. Sports and Recreation 

g. Livable City, Residential 

 

The sub-district studies will include the following:  

 

.01   Proposed street and surface improvements 

.02 Storm sewers, wet utilities and dry utilities planning 

.03 Municipal improvements, bridges, skyways and subways 

.04 Project design criteria 

.05 Projected development budget and phasing (5-year plans) 

.06  Coordination with the City of Rochester Capital Improvement Plan 

.07 Projected development schedule and phasing (5-year plans) 

.08 Projected annual operations and maintenance budgets 

  

.05  Parking Development Plan. The Consultant shall complete a parking development study based 

on the information gained during the Development Plan process and in coordination with the EDA 

and Project Manager on the Master Planning area utilization studies. The parking development 

study will include the following:  

 

.01   Parking demand analysis and coordination with the Transportation Plan 

.02 Development parcels, programming and coordination with the Master Plan 

.03 Acquisition, demolition and site preparation requirements for parking sites 

.04 Project design criteria 

.05 Projected development budget and phasing (5-year plans) 

.06 Coordination with the City of Rochester Capital Improvement Plan 

.07 Projected development schedule and phasing (5-year plans) 

.08 Projected annual operations and maintenance budgets 

  

.06  Open Space and Park Requirements. The Consultant shall complete an open space and park 

requirements study based on the information gained during the Development Plan process and in 



coordination with the EDA and Project Manager on the Master Planning area utilization studies. 

The open space and park requirements study will include the following:  

 

.01   Open space and park parcels 

.02 Parks and open space improvements 

.03 Project design criteria 

.04 Projected development budget and phasing (5-year plans) 

.05  Coordination with the City of Rochester Capital Improvement Plan 

.06 Projected development schedule and phasing (5-year plans) 

.07 Projected annual operations and maintenance budgets 

 

.07  Development Parcels. The Consultant shall complete a development parcel assembly and 

preparation study based on the information gained during the Development Plan process and in 

coordination with the EDA and Project Manager on the Master Planning area utilization studies. 

The development parcel assembly and preparation study will include the following:  

 

.01   Identify development parcels and site criteria 

.02 Potential areas for land assembly 

.03 Demolition and site preparation requirements 

.04 Other requirements 

 

.08 Preliminary and Final Infrastructure Master Plan.  A preliminary (to facilitate comment) and 

final (for approval/adoption) infrastructure master plan shall be completed by the Consultant in 

conformance with the Project Schedule included in this Scope of Work. The documents must, at a 

minimum, include the following:  

  

.01 Sub-district infrastructure improvements 

.02 Parking development plan 

.03  Open space and park requirements  

.04 Development parcel assembly and preparation 

.05  Approach to phasing 

.06 Projected development budgets (5-year plans) 

.07 Annual operations and maintenance budgets 

.08 Required approvals and outline of contingencies 

.09 Summary of conformance with City Comprehensive Plan and other planning documents 



.10 The format for the Infrastructure Master Plan shall be mutually agreed to by the 

Subconsultant and EDA.  The Infrastructure Master Plan will be incorporated into the 

Development Plan document. 

 

.07 Adjustments and Refinements to Finalize Plan. Once the Preliminary Infrastructure Master 

Plan is approved by the DMCC, it shall be submitted to the City for a sixty (60) day public review 

process.  The City will then act on the Infrastructure Master Plan, approving it and sending it back 

to the DMCC for approval.  During this review period, and through the City process, certain 

amendments may be proposed to the Infrastructure Master Plan. At the request of the EDA, the 

Consultant shall study these amendments and make recommendations.  If approved, (whether 

recommended by the Consultant or not) the Consultant shall make amendments to the 

Infrastructure Master Plan in accordance with the approved process.  

 

.08 Other Information. As identified by the Consultant or EDA that is reasonably required to 

complete the Master Plan and receive approval/adoption of said plan from the DMCC Board of 

Directors.   

 



 

EXHIBIT B-2 

INSURANCE REQUIREMENTS 

INFRASTRUCTURE PLANNER  

DMC DEVELOPMENT PLAN  

 

 

Insurance Certificates: 

The insurance limits that will be required of the Subconsultant are outlined below.  The Subconsultant 

should provide copies of its current policies as part of the submittal for the RFP.   The EDA will formulate 

questions related to insurance (if any) as part of the interview process with shortlisted candidates.  

 

Insurance Coverages: 

 Commercial General Liability 

  General Aggregate $2,000,000 

  Products/ Completed Operations Aggregate $2,000,000 

  Each Occurrence $2,000,000 

 Automobile Liability 

Combined Single Limit $1,000,000 

 Worker’s Compensation 

  Statutory 

 Employer’s Liability 

  Each Accident $1,000,000 

  Disease - Policy Limit $1,000,000 

  Disease - Each Employee $1,000,000 

 Professional Liability 

  Each Occurrence $5,000,000 

 

 



 

EXHIBIT B-3 

FEE PROPOSAL 

INFRASTRUCTURE PLANNER  

DMC DEVELOPMENT PLAN  

 

 

The following fee proposal is submitted by the Subconsultant for the Scope of Work contemplated in this 

RFP.  This fee proposal represents a total cost estimate for the Subconsultants fees, third party expenses 

and an estimate of reimbursable expenses. If the Subconsultant intends to work with more than one third 

party please list the fees for each third party separately.   

 

 Subconsultant 
Fee 

Third Party 
Fee 

Sub-District Infrastructure   

Parking Development   

Open Space & Park   

Development Parcels   

Preliminary Infrastructure Master Plan   

Final Infrastructure Master Plan   

Amendment Period   

Sub Total Proposed Fees for Deliverables   

 

Total Proposed Fees for Deliverables (From Above)  

Estimated Reimbursable Expenses   

Total Proposed Fees  
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EXHIBIT C 

ACKNOWLEDGEMENT AND ATTESTATION FORM 

 
The Acknowledgement and Attestation Form is included herein and must be executed in accordance with the 

terms and conditions set forth in this Request for Proposals for Master Planning Services and returned as part of 

the RFP response. 
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PROPOSED DESTINATION MEDICAL CENTER 

ACKNOWLEDGEMENT AND ATTESTATION FORM 

 

In submitting this proposal the undersigned has certified that the Subconsultant has reviewed the Request for 

Proposal (“RFP”) dated November 12, 2013 and is familiar with the terms and conditions therein and accepts 

the terms and conditions imposed under the RFP and all documents identified therein. The Subconsultant 

hereby agrees to handle any and all information provided with this RFP, by the EDA on a confidential basis, in 

accordance with applicable laws. 

 

The Subconsultant understands the EDA reserve the right to reject any or all Proposals in accordance with its 

best interest. The Subconsultant submitting a response does so at its own expense and materials submitted shall 

become the property of the EDA as defined in the RFP. I hereby certify that the foregoing is true and correct. 

    Subconsultant’s Name      

     

    Name:        

     

    Title:        

    

    Date:        

 

 


